

**ADDENDUM NO. 1
TO THE
SPECIFICATIONS AND CONTRACT DOCUMENTS**

FOR

**Lakeshore Drive Sanitary and Water Improvements project
Project No CAP-22-04**

August 8, 2022

IMPORTANT: *This page of the addendum must be signed and submitted with the proposal and acknowledged on the Bid Bond Acknowledgement form with the bid.*

TO ALL PLANHOLDERS:

The following changes, additions, deletions and/or clarifications are made a part of the contract documents and bid specifications for the construction of the *Lakeshore Drive Sanitary and Water Improvement Project*, Project No CAP-22-04 as fully and completely as if the same were set forth therein:

SPECIFICATIONS - SPECIAL PROVISIONS PROSECUTION AND PROGRESS, revise as follows:

1-08.0(2) Hours of Work

Replace the first paragraph with the following:

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working hours for the Contract shall be any consecutive 16-hour period between 5:00 a.m. and 11:00 p.m. Sunday through Saturday, exclusive of a lunch break. If the Contractor desires different than the normal working hours stated above, the request must be submitted in writing prior to the preconstruction conference, subject to the provisions below. The working hours for the Contract shall be established at or prior to the preconstruction conference.

1-08.5 Time for Completion

Replace the first paragraph with the following:

Section 1-08.5 is supplemented with the following:

(March 13, 1995)

This project shall be physically completed within 50 working days.

CLARIFICATIONS

Trench restoration per Clark County standard drawing U1 from station 19+00 to station 23+50 which includes a 0.15' grind and inlay.

Receipt of this addendum is hereby acknowledged:

Authorized Signature